

BID OPENING DATE: March 15, 2016			BID NUMBER: 11416				
BID OPENING TIME: 2:00 p.m.							
BID TITLE / DESCRIPTION: Kirkwood Park restroom Repairs							
SIGNATURES:							
COMPANY NAME			R.G. Ross Construction	JW Fuller Construction	Integra, Inc	Brady Construction	Tom Madden & Sons
X	CITY AND STATE		St Louis MO	Brentwood MO	St Charles MO	St Louis MO	St Louis MO
X	CONTACT						
X	PHONE						
X	FAX						
X	EMAIL						
VENDOR'S SIGNATURE			X	X	X	X	X
Item#	QTY	DESCRIPTION	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM
Item 1		Bid Item 1. Labor and material to complete replacement of hand washing stations in Kirkwood Park Restrooms #2 and #3 in accordance with the specifications and drawings labeled "KIRKWOOD PARK RESTROOM REPAIRS."	\$119,042.00	\$80,000.00	\$98,800.00	\$77,997.00	\$106,586.55
Item 2	DEDUCT	Bid Item 2. DEDUCT AMOUNT for EXCLUSION of labor and material to complete replacement of hand washing stations in Kirkwood Park Restroom #3.	-\$52,658.00	-\$15,726.00	-\$31,000.00	-\$34,349.00	-\$11,018.00
Alt Item 1	DEDUCT	Alternate Bid Item #1 Deduct for providing only rough-in plumbing to accommodate future installation of mop sink in Kirkwood Park Restroom #2.	-\$2,998.00	-\$2,968.00	-\$2,800.00	-\$3,150.00	NIC
Alt Item 2	DEDUCT	Alternate Bid Item #2 Deduct for removing mop sinks and the corresponding plumbing rough-in from the base bid for Kirkwood Park Restroom #2.	-\$8,107.00	-\$1,484.00	-\$6,500.00	-\$3,675.00	-\$20,993.00
Alt Item 3	DEDUCT	Alternate Bid Item #3 Deduct for providing only rough-in plumbing to accommodate future installation of mop sink in Kirkwood Park Restroom #3.	-\$2,998.00	-\$1,100.00	-\$2,800.00	-\$3,150.00	-\$18,980.00
Alt Item 4	DEDUCT	Alternate Bid Item #4 Deduct for removing mop sinks and the corresponding plumbing rough-in from the base bid for Kirkwood Park Restroom #3.	-\$8,107.00	-\$1,484.00	-\$6,500.00	-\$3,675.00	No response
Bid Bond Received			Yes	Yes	Yes	Yes	No
NOTES							